STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 27

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 22/ 02
06- 323634

06- TUL- 190-43. 3/43.7

Bl D

SUMMARY

I'N TULARE COUNTY NEAR CAMP NELSON
FROM 0.5 KM WEST OF SODA CREEK TO

0.1 KM EAST OF SCDA CREEK

CONSTRUCT SLOPE PROTECTI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -
2, 881, 000

FUND TOTAL
ENG NEERS EST

HA42

2,607,000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

2,295, 496. 00

2,543, 068. 00

2,555, 339. 00

2,876, 100. 81

3, 032, 416. 00

Bl DDER | D

16. 0%

TOTAL NUMBER OF WORKI NG DAYS

311, 504. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 23/ 02
CONTRACT CODE 'B '
56 CONTRACT | TEMS

FEDERAL AlD ACST- S190- (010) E
P- S190- (010) E

180

PERCENT UNDER EST 11. 95

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613

FAX

FAX

FAX

FAX

FAX

530 241-6102
00743116
530 241-5492

530 244-3441
00754230
530 244-4949

530 223-6605
00789082
530 223-3879

559 651-1337
00282929
559 651-2335

559 299-3290
00631980
559 299-3503



06- 323634
06- TUL- 190
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 23/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DRI LL TECH
ANTI OCH CA

LEES PAVI NG
VI SALI A CA

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C PAI NTI NG
CCEANSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TRl STEEL CORPORATI ON
BAKERSFI ELD CA

ASPHALT CONCRETE DI KE

GUARD RAI L

STRI PI NG

TI EBACK ANCHORS AND DRI LLED HCOLE

PAVI NG

TEMPORARY SI GNAL SYSTEM

ERCSI ON CONTROL

PAI NTI NG ( PARTI AL)

SI GNS

REBAR



06- 323634
06- TUL- 190
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 23/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

BOBBI E MACK GRI NDI NG
VI SI ALI A CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COLEB DRI LLI NG
EL MONTE CA

DRI LL TECH
ANTI OCH CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C PAI NTI NG
OCEANSI DE CA

TRl STEEL
BAKERSFI ELD CA

ASPHALT CONCRETE DI KE

GRI NDI NG

VETAL BEAM GUARD RAI L

STRI PI NG

DRI LLI NG

DRI LLI NG

TEMPORARY LI GHTI NG

ERCSI ON CONTRCL

PAI NTI NG

STEEL



06- 323634
06- TUL- 190
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 23/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONDON  J OHNSON
COVPTON CA

GRANI TE CONSTRUCTI ON
HANFORD CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C PAI NTI NG
OCEANSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

TRl STEEL CORPORATI ON
BAKERSFI ELD CA

GUARD RAI L ( PARTI AL)

STRI PI NG ( PARTI AL)

DRI LL, PLACE PILING AND Tl EBACK ANCHORS ( PARTI AL)

PAVI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

PAI NTI NG ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

REBAR ( PARTI AL)



06- 323634 Bl D245

06- TUL- 190 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 22/ 02 05/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
DRI LL TECH TI EBACK ANCHORS
ANTI OCH CA
EL WLLS REBAR
FRESNO CA
K R C SAFETY COVPANY SI GNS, TRAFFI C CONTROL AND VARI QUS
VI SALI A CA
MORI SOLI CONSTRUCTI ON | NC TEMPORARY TRAFFI C SI GNALS
LI VERMORE CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTRCL
LOOM S CA
PACI FI C PAI NTI NG CLEAN AND PAI NT SOLDI ER PI LI NG

OCEANSI DE CA

SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA



06- 323634
06- TUL- 190
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PAGE 6
05/ 23/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALI FORNI A DRI LLI NG AND BLASTI NG

EL MONTE CA

CENTRAL FENCE
SACRAMENTO CA

E P JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C PAI NTI NG
OCEANSI DE CA

TRl STEEL CORPORATI ON
BAKERSFI ELD CA

DRI LLI NG AND BLASTI NG ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

DRI LLI NG AND PI LI NG ( PARTI AL)

TI EBACK ANCHORS ( PARTI AL)

TEMPORARY SI GNAL ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

STAI NI NG AND PAI NTI NG ( PARTI AL)

REBAR ( PARTI AL)



06- 323634 Bl D245

06- TUL- 190 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 22/ 02 05/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 6 100. 00 600. 00
2 071322 TEMPORARY FENCE (TYPE CL-1.8) M 390 10. 00 3, 900. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 68, 500. 00* 68, 500. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 6 100. 00 600. 00
8 (S) 120152 TEMPORARY PAVENENT MARKI NG ( TAPE) MR 32 120. 00 3, 840. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 50. 00 900. 00
10 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 650 20. 00 13, 000. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA a4 200. 00 8, 800. 00
14 150820 REMOVE | NLET EA 2 1, 750. 00 3, 500. 00
15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 230 40. 00 9, 200. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 22,100 30. 00 663, 000. 00
18 190170 DRI LL HOLE ( PRESPLI TTI NG) M 10, 100 1. 00 10, 100. 00
19 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) VB 220 80. 00 17, 600. 00
20 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 130 320. 00 41, 600. 00
21 (F) 193119 LEAN CONCRETE BACKFI LL VB 42 525. 00 22, 050. 00
22 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 18 70. 00 1, 260. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 100 1.00 1, 100. 00
24 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 4, 400 1. 00 4, 400. 00
25 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 3, 000. 00 18, 000. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 37 300. 00 11, 100. 00
27 (S) 023721 MYCORRHI ZAL | NOCULUM ( EROSI ON CONTROL) KG 88 25. 00 2, 200. 00
28 (S) 023722 GYPSUM KG 3, 850 1. 00 3, 850. 00
29 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,420 75. 00 181, 500. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 7 450. 00 3, 150. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 370 6. 00 2,220. 00
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 280 6. 00 1, 680. 00
33 048962 STEEL SOLDI ER PILE (HP 360 X 134) M 480 110. 00 52, 800. 00
34 048963 600 MM DRI LLED HOLE M 310 800. 00 248, 000. 00
35 500050 TI EBACK ANCHOR EA 27 5, 000. 00 135, 000. 00
36 (F) 510050 STRUCTURAL CONCRETE VB 70 1, 000. 00 70, 000. 00



06- 323634 Bl D245

06- TUL- 190 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 22/ 02 05/ 23/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 40 500. 00 20, 000. 00
38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.5 2, 650. 00 9, 275. 00
39 (SF) 520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 8, 800 3. 00 26, 400. 00
40 (F) 575004 TI MBER LAGG NG VB 116 1,100. 00 127, 600. 00
41 (S) 048964 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUMP SUM 50, 000. 00* 50, 000. 00
42 023723 ROCK CCLORATI ON M 1,100 5. 00 5, 500. 00
43 023724 STAI N CONCRETE WALER M 150 100. 00 15, 000. 00
44 650128 600 MM REI NFORCED CONCRETE PI PE M 45 450. 00 20, 250. 00

(RUBBER GASKET JO NT)
45 691900 FLUVE DOMNDRAI N M 4 150. 00 600. 00
46 692101 TAPERED | NLET EA 2 1, 200. 00 2,400. 00
47 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
48 750030 I NLET FRAME AND GRATE EA 4 400. 00 1, 600. 00
49 820118 GUARD RAI LI NG DELI NEATOR EA 14 50. 00 700. 00
50 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 60. 00 15, 000. 00
52 (F) 839521 CABLE RAI LI NG M 162 75. 00 12, 150. 00
53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 000. 00 6, 000. 00
54 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 680 1.00 1, 680. 00
55 (S) 850122 PAVEMENT MARKER EA 160 30. 00 4, 800. 00
( RETROREFLECTI VE- RECESSED)
56 999990 MOBI LI ZATI ON LS LUWVP SUM 229, 541. 00* 229,541. 00

TOTAL 2,295, 496. 00
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06- 323634
06- TUL- 190
05/ 22/ 02

. 00*
.00
.00
.00
.00
.00
.00
.70
.54
.00
.00
.00
.00
.00
.00
.00
.00

190.

550.
4, 500.
2, 600.

210.
1, 100.
.70

00
00
00
00
00
00

596700.
50500.
44000.
26000.

7140.
1134.
770.
2376.
16800.
10360.
1848.
3850.
174240.
350.
2590.
1960.
91200.

170500.

121500.

182000.

8400.
3850.
23760.

SUMMARY

10, 000.
130, 000.
100.
100.

35.

63, 540.
15, 000.
52.
225.

1, 000.
12.

25, 000.
18.

11.

100.
140.
395.
60.

2, 750.
275.
20.

1.

82.
60.

4.

4.
282.
1, 450.
6, 500.
1, 250.
460.
2, 000.
.50

OF

00*

00
00
00

REMA/

10000.
130000.
600.
3200.
630.
63540.
15000.
33800.
9900.
2000.
2760.
25000.
414375.
111100.
22000.
18200.
16590.
1080.
715.
2420.
16500.
10175.
1760.
3850.
198440.
420.
1480.
1120.
135360.
449500.
175500.
87500.
18400.
7000.
22000.

NI NG BI DDERS

11, 250.
200, 000.
70.

200.

50.

63, 540.
48, 000.
100.
250.

1, 500.
33.

25, 000.
45.

38.

75.

200.
300.

58.

2, 550.
253.
18.

70.
400.
4.

4.
150.
430.
3, 250.
1, 000.
350.
1, 500.
.17

00*

00
00
00
00

360.
23400.
5000.
20000.
11250.
200000.
420.
6400.
900.
63540.
48000.
65000.
11000.
3000.
7590.
25000.
994500.
392385.
16500.
26000.
12600.
1044.
627.
2156.
15300.
9365.
1667.
3311.
169400.
2800.
1665.
1260.
72000.
133300.
87750.
70000.
14000.
5250.
19096.

Bl D245
PAGE 9
05/ 23/ 02
FI FTH
Bl D AMOUNT
35. 00 210
40. 00 15600
1, 500. 00* 1500
13, 000. 00* 13000
7,500. 00* 7500
70, 000. 00* 70000
75. 00 450
160. 00 5120
30. 00 540
65, 000. 00* 65000
75, 000. 00* 75000
65. 00 42250
200. 00 8800
700. 00 1400
20. 00 4600
25, 000. 00* 25000.
40. 00 884000.
30. 00 303000.
160. 00 35200.
100. 00 13000.
500. 00 21000.
62. 00 1116.
.60 660.
.50 2200.
2,700. 00 16200.
270. 00 9990.
20. 00 1760.
.90 3465.
60. 00 145200.
70. 00 490.
4.00 1480.
4.00 1120.
175. 00 84000.
1, 400. 00 434000.
4, 300. 00 116100.
1, 200. 00 84000.
200. 00 8000.
1, 800. 00 6300.
2.20 19360.



06- 323634 Bl D245

06- TUL- 190 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 22/ 02 05/ 23/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 1, 350. 00 156600. 00 923. 00 107068. 00 500. 00 58000. 00 875. 00 101500. 00
41 30, 000. 00* 30000. 00 20, 500. 00* 20500. 00 13, 620. 00* 13620. 00 21, 500. 00* 21500. 00
42 25. 00 27500. 00 40. 00 44000. 00 17. 20 18920. 00 18. 00 19800. 00
43 97. 00 14550. 00 110. 00 16500. 00 80. 60 12090. 00 85. 00 12750. 00
44 340. 00 15300. 00 600. 00 27000. 00 470. 00 21150. 00 585. 00 26325. 00
45 150. 00 600. 00 170. 00 680. 00 783. 00 3132. 00 200. 00 800. 00
46 150. 00 300. 00 500. 00 1000. 00 400. 00 800. 00 600. 00 1200. 00
47 800. 00 800. 00 850. 00 850. 00 600. 00 600. 00 1, 150. 00 1150. 00
48 300. 00 1200. 00 300. 00 1200. 00 300. 00 1200. 00 220.00 880. 00
49 40. 00 560. 00 9. 50 133. 00 25.00 350. 00 30. 00 420. 00
50 50. 00 50. 00 35. 00 35. 00 35. 00 35. 00 40. 00 40. 00
51 55. 00 13750. 00 82. 00 20500. 00 48. 00 12000. 00 50. 00 12500. 00
52 100. 00 16200. 00 34. 00 5508. 00 74. 00 11988. 00 80. 00 12960. 00
53 3, 000. 00 6000. 00 2,400. 00 4800. 00 2,500. 00 5000. 00 2,500. 00 5000. 00
54 4.00 6720. 00 4.00 6720. 00 3.73 6266. 40 1.00 1680. 00
55 30. 00 4800. 00 30. 00 4800. 00 50. 70 8112. 00 30. 00 4800. 00
56 400, 000. 00* 400000. 00 252, 000. 00* 252000. 00 160, 000. 00* 160000. 00 281, 500. 00* 281500. 00

TOT 2,543, 068. 00 2,555, 339. 00 2,876, 100. 81 3, 032, 416. 00



